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2.2

INTRODUCTION

This Service Schedule sets out the terms and conditions under which Nucleus
Connect will provide Co-location Services (as defined below) to the Contracting QP.

This Service Schedule comprises the following:

€) the provisions herein; and
(b) Orders submitted by the Contracting QP in relation to this Service Schedule.

In the event of any inconsistency or conflict between the provisions herein and Orders
submitted by the Contracting QP in relation to this Service Schedule, the provisions
herein shall prevail.

The Master ICO Agreement, including the Annexes, shall apply unless and to the
extent amended or supplemented by the provisions of this Service Schedule.

In this Service Schedule, a reference to a paragraph, unless stated otherwise, is to a
paragraph of this Service Schedule.

DEFINITIONS AND INTERPRETATION

Unless otherwise defined herein this Service Schedule, all terms and expressions
used herein will be construed to have the same meanings as found in the Master ICO
Agreement. Where a term or expression is defined specifically in this Service
Schedule herein, the provisions herein shall prevail.

In this Service Schedule:

Co-located has the meaning ascribed to it in paragraph 5.1(b);

Equipment

Co-located has the meaning ascribed to in paragraph 8.2;

Equipment

Modification

Co-location means the supply of leased equipment rack space to the

Service Contracting QP within the NC CO to facilitate the Co-location of
the Contracting QP’s Active Network equipment, servers and
any other interconnecting equipment for the purpose of
connecting to the Active Network and any other network,
provided that such other network is also for the purpose of
connecting to the Active Network;

Co-location has the meaning ascribed to it in paragraph 4.1;

Space

Fault means a fault in connection with or arising out of the Co-

location Service, provided that any service unavailability due to
any planned network maintenance shall not constitute a Fault;

Modification or
Modify

means any modification by the Contracting QP to any of the
information in any Order submitted by the Contracting QP;
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4.1

4.2

Order means an order in respect of the Co-location Service submitted
by the Contracting QP to Nucleus Connect;

RFS Date means the date on which the Co-location Space shall be
available and ready for the Contracting QP to use, which shall
be notified by Nucleus Connect to the Contracting QP pursuant
to this Service Schedule;

SAP means the period from the SAP Start Date to the RFS Date;

SAP Start Date in relation to an Order submitted by the Contracting QP which is
not rejected by Nucleus Connect, means the date on which
such Order is received by Nucleus Connect; and

Supervisor has the meaning ascribed to it in paragraph 1.3(b) of Appendix
A.

In this Service Schedule, the reference to “third party” shall not include Nucleus
Connect’s contractors and/or suppliers.

COMMENCEMENT

This Service Schedule shall commence with effect from the date that the Contracting
QP first places an Order to take up Co-location Services, in accordance with
paragraph 5.2.

SERVICE REQUIREMENTS

The Contracting QP may lease from Nucleus Connect equipment rack space of the
following dimensions at the NC CO (“Co-location Space”):

(a) 600mm by 900mm by 42U racks (equivalent to industry standard 19-inch
racks); and/or

(b) 600mm by 1,000mm by 42U racks (equivalent to industry standard 19-inch
racks but with space for cabling and airflow incorporated).

Only front and back access to the equipment rack will be provided. The minimum
clearance for the front access and back access is 1 metre.

The standard Co-location Service will consist of the following:
(a) one (1) equipment rack of a dimension stated in paragraph 4.1;

(b) a maximum power of 3,000 VA per equipment rack, to be provided via 2 x
16A AC C-form connector;

(c) 15 minutes of UPS backup power supply;
(d) support to be rendered by a standby generator;

(e) telecommunication ground (of less than 1 ohm) and protection ground (of
less than 5 ohm);



5.1

52

5.3

5.4

5.5

) air-conditioning (maintained at a temperature of 22 + 2°C and relative
humidity less than 70%);

(9) FM200 gas fire suppression system;

(h) water leakage detection system;

0] smoke detection system;

()] general lighting;

(k) site access security control; and

0] general site maintenance.

ORDER HANDLING

The Contracting QP shall place each Order to take up Co-location Services in
accordance with paragraph 5.2. The Contracting QP shall be required to specify the
following in each such Order:

(a) the location of the NC CO at which Co-location Space is requested,;

(b) the type of equipment proposed to be installed (“Co-located Equipment”);
(c) the space and power requirements;

(d) the weight of the Co-located Equipment; and

(e) any other information that may be reasonably requested by Nucleus Connect
during the ordering process.

The Contracting QP shall use the Platform to place Orders, or (only if the Platform is
not in operation) shall send Orders using the application form attached to this Service
Schedule by email to orderdesk@nucleusconnect.com (and/or such other email
address as Nucleus Connect may notify the Contracting QP from time to time) in the
first instance or if email is not available for any reason by facsimile to (65) 6808 2820
(and/or such other facsimile number as Nucleus Connect may notify the Contracting
QP from time to time) (the latter method shall hereinafter be referred to as the
“Manual Process”).

The Contracting QP is responsible for the acts and omissions of its Authorised Users
in connection with the Platform and the Manual Process.

All Orders received by Nucleus Connect will be processed by Nucleus Connect in the
order in which they are received. For Orders received via the Platform or via email,
Nucleus Connect shall notify and send to the Contracting QP an acknowledgement
that the Orders have been received.

Nucleus Connect shall use the Platform to notify the Contracting QP if Nucleus
Connect rejects any Order submitted by the Contracting QP pursuant to paragraph
5.6, or (only if the Platform is not in operation) shall send such notification by email in
the first instance or if email is not available for any reason by facsimile, to the email
address or facsimile number of the “Primary contact person” specified in Annex 5 of
the Master ICO Agreement. Any such rejection, and the reasons therefor, shall be
notified to the Contracting QP as aforesaid within three (3) Business Days after
Nucleus Connect’s receipt of such Order.
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5.6

5.7

6.1

6.2

7.1

Subject to paragraph 5.7, the Contracting QP acknowledges and agrees that Nucleus
Connect shall be entitled to reject any Order submitted by the Contracting QP to take
up Co-location Services in any of the following circumstances:

(a) where such Order is not in the prescribed form;
(b) where the information in such Order is illegible, inaccurate, incomplete or
incorrect;

(© unavailability of the Co-location Space at the NC CO;

(d) where the Contracting QP has committed a material breach of the ICO
Agreement; or

(e) where Nucleus Connect is not able to fulfil such Order due to security and
confidentiality requirements or restrictions imposed by any Singapore
governmental or regulatory authority.

Where the Platform is in operation, the grounds in paragraphs 5.6(a) and 5.6(b) shall
not automatically entitle Nucleus Connect to reject an Order. In the event such
grounds materialise, Nucleus Connect shall grant to the Contracting QP the
opportunity to make the necessary corrections in real time via the Platform, without
the need to re-enter all of the other correct information. If the Contracting QP does
not make such correction as aforesaid, or the grounds in paragraphs 5.6(c) to 5.6(e)
materialise, Nucleus Connect shall be entitled to reject such Order in which case this
Service Schedule shall lapse, unless Nucleus Connect is separately providing Co-
location Services to the Contracting QP at the time, in which case this Service
Schedule shall remain in force.

TAKING UP THE SERVICE

The Contracting QP shall pay Nucleus Connect the applicable Charges for the Co-
location Services provided by Nucleus Connect hereunder, as set out in paragraph 13
below.

Nucleus Connect agrees that the decommissioning of the NC CO or the Co-location
Space shall require the prior written consent of the Authority. In the event that at any
point in time, Nucleus Connect has plans or otherwise proposes to decommission the
NC CO or the Co-location Space leased by the Contracting QP within 18 months of
such point in time and has obtained IDA’s prior written consent thereto, Nucleus
Connect shall notify the Contracting QP in writing of such decommissioning exercise.
In addition, Nucleus Connect shall use its reasonable endeavours and to the extent
practicable to specify in such notification alternative premises where Nucleus
Connect can provide to the Contracting QP the same type of Co-location Service then
provided to the Contracting QP, upon such terms and subject to such conditions as
may be approved by IDA.

PROVISIONING THE SERVICE

Prior to provisioning any Co-location Service, if required by Nucleus Connect,
Nucleus Connect and the Contracting QP shall agree on the NC Charges, third party
charges and/or OpenNet's charges that are reasonably necessary for Nucleus
Connect to incur in order for Nucleus Connect to undertake such provisioning (such
agreement not to be unreasonably delayed or withheld by each Party). Such agreed
NC Charges, third party charges and/or OpenNet’s charges shall be borne entirely by
the Contracting QP. If Nucleus Connect and the Contracting QP are not able to
mutually agree on such NC Charges, third party charges and/or OpenNet's charges
within five (5) Business Days or any other mutually agreed timeframe after initiation of
discussions thereon by either of them, the Contracting QP acknowledges and agrees
that Nucleus Connect shall be entitled not to proceed with the provisioning of the Co-
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location Service and shall not be liable to the Contracting QP therefor whereupon this
Service Schedule shall lapse, unless Nucleus Connect is separately providing Co-
location Services at the time, in which case this Service Schedule shall remain in
force. In addition, in situations where OpenNet requires Nucleus Connect to agree on
certain ON Charges and Nucleus Connect intends to on-pass such ON Charges to
the Contracting QP, Nucleus Connect and the Contracting QP shall also agree on
such ON Charges before Nucleus Connect proceeds to incur such ON Charges, and
such agreement shall not to be unreasonably delayed or withheld by each Party.

Site Visit

7.2

7.3

7.4

7.5

7.6

If an Order to take up Co-location Services is not rejected by Nucleus Connect,
Nucleus Connect will arrange a joint site visit with the Contracting QP within five (5)
Business Days from the date that Nucleus Connect receives such Order.

The joint site visit shall be conducted by Nucleus Connect and the Contracting QP
during Nucleus Connect’s office hours to show the Contracting QP the location of the
Co-location Space assigned by the Nucleus Connect pursuant to the Contracting
QP’s request, and the technical set-up of the Co-location site.

Following the joint site visit, Nucleus Connect will assess any additional requirements
of the Contracting QP, and notify the Contracting QP of the RFS Date. The RFS Date
shall be no less than fifteen (15) Business Days and no more than thirty (30)
Business Days from the date of Nucleus Connect’s receipt of such Order.

In relation to an Order submitted by the Contracting QP which is not rejected by
Nucleus Connect, the SAP shall not apply in any the following circumstances:

(@) Where prior to the RFS Date in respect of such Order, the Contracting QP
requires any Modification.

(b) Where Nucleus Connect and the Contracting QP are required to agree on NC
Charges, third party charges, OpenNet's charges and/or ON Charges that
Nucleus Connect intends for the Contracting QP to bear pursuant to
paragraph 7.1.

In each of the events specified in sub-paragraphs (a) and (b) above, Nucleus
Connect and the Contracting QP may mutually agree to a new RFS Date (which
agreement shall not be unreasonably delayed or withheld by either Party), and the
period between the SAP Start Date and such new agreed RFS Date shall be deemed
to be the SAP applicable in respect of such Order. If Nucleus Connect and the
Contracting QP are not able to mutually agree on a new RFS Date within five (5)
Business Days or any other mutually agreed timeframe after initiation of discussions
thereon by either of them, the Contracting QP acknowledges and agrees that Nucleus
Connect shall be entitled not to proceed with the provision of the Co-location Space
to the Contracting QP and shall not be liable to the Contracting QP therefor
whereupon this Service Schedule shall lapse, unless Nucleus Connect is separately
providing Co-location Services to the Contracting QP at the time, in which case this
Service Schedule shall remain in force.

In relation to any Order submitted by the Contracting QP which is not rejected by
Nucleus Connect, if Nucleus Connect fails to meet the SAP in respect of such Order,
subject to paragraphs 7.7 and 7.9, Nucleus Connect shall compensate the
Contracting QP by way of a credit rebate equal to five percent (5%) of the Installation
Charge for the affected service as set out in paragraph 13 for each day of delay,
subject to a maximum of 100% of such Installation Charge. The amount of the rebate
will be credited into the Contracting QP’s account after it has been processed by
Nucleus Connect and will be reflected in Nucleus Connect's next invoice to the
Contracting QP in accordance with Nucleus Connect’s hilling cycle.
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7.8

7.9

7.10

In order for the Contracting QP to be granted the rebate referred to in paragraph 7.6,
it shall submit a claim therefor within thirty (30) days of the completion of the relevant
calendar month on which the applicable SAP was measured. The Contracting QP
acknowledges and agrees that a failure to make a claim within the said thirty (30) -
day period means that the Contracting QP waives any entitlement to the payment in
respect of that claim.

If the Contracting QP disputes Nucleus Connect’s record on the applicable SAP and/
or the amount of rebate, the Contracting QP shall not be entitled to be credited with
any rebate until and unless the dispute has been resolved. Disputes shall be resolved
in accordance with Annex 2 or Annex 3 of the Master ICO Agreement, as applicable.

The Contracting QP shall not be entitled to make any claim pursuant to paragraph 7.6
where Nucleus Connect’s inability to meet the applicable SAP is attributable to events
outside Nucleus Connect’s reasonable control, provided that delays attributable to
Nucleus Connect’'s contractors and suppliers shall not be regarded as events outside
Nucleus Connect’s reasonable control.

Nucleus Connect will set up the equipment rack, power and other facilities and
handover the Co-location Space to the Contracting QP by the RFS Date.

Installation and Maintenance of Co-located Equipment

7.11

7.12

7.13

7.14

7.15

7.16

7.17

The Contracting QP shall complete all necessary installation works at the Co-location
Space within two (2) weeks from the date of commencement of such installation
works. Any extension of time beyond such two (2) weeks may be requested by the
Contracting QP in accordance with the Co-located Equipment Installation and
Maintenance Procedures annexed hereto as Appendix B.

The Contracting QP must comply with all specifications, procedures and guidelines,
as will be prescribed by Nucleus Connect from time to time, applicable to the
Contracting QP’s use of the leased Co-location Space, including the installation and
maintenance of the Co-located Equipment and physical access to the leased Co-
location Space.

The Contracting QP will, at its own cost, be responsible for all repair and
maintenance of their Co-located Equipment.

All Co-located Equipment located at the leased Co-location Space must be used by
the Contracting QP for the primary purpose of connecting to the Active Network and
the provision of services over the Active Network. If the Contracting QP intends to
use the leased Co-location Space for any other purpose, the prior approval of
Nucleus Connect is required.

The Contracting QP must ensure that all Co-located Equipment installed in the
equipment rack will not exceed 300kg per rack. The Contracting QP is required to
consult and provide to Nucleus Connect a list of all Co-located Equipment to be
installed prior to the equipment setup and installation in the rack.

The Contracting QP is permitted to install cables only within each leased Co-location
Space, and shall be responsible for the installation and maintenance of the cables at
its own cost.

Nucleus Connect will undertake and charge the Contracting QP on a cost-oriented
basis, all cable installation works outside the leased Co-location Space. Such works
include cable-laying works between different racks allocated to the Contracting QP,
and the installation of cables (interconnect cables) between the Contracting QP’s
Fibre Distribution Frame and Nucleus Connect’s Fibre Distribution Frame at the NC
CO's MDF or MMR (Meet-Me-Room). All cable ladders and cable trays
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7.19

7.20

7.21

7.22

7.23

overhead/under the raise floor are provided by Nucleus Connect on a shared-usage
basis.

The Contracting QP’s authorised staff and agents may only have escorted access to
the Contracting QP’s leased Co-location Space within the NC CO, and the escort
service provided by Nucleus Connect are chargeable to the Contracting QP at the
stipulated Charges set out in paragraph 13. Such escorted access shall be made
available to the Contracting QP in accordance with the Physical Access Procedures
annexed hereto as Appendix A, and as follows:

€)) for service-affecting emergencies: within 1 hour of notification;
(b) for non-service affecting emergencies, within 4 hours of notification; and
(c) in all other cases, within 24 hours of notification.

The Contracting QP is not permitted to access other areas in the NC CO without the
Nucleus Connect’s approval.

The Contracting QP will provide to Nucleus Connect and update regularly a list of its
authorised persons to access the Contracting QP’s leased Co-location Space, and
give instructions to Nucleus Connect relating to the Co-location Service.

If Nucleus Connect, acting reasonably, has any doubt as to the identity or
authorisation of any person seeking to gain access to the NC CO or Co-location
Space, Nucleus Connect reserves the right to refuse access to the Co-location Space
or the NC CO, without any liability to the Contracting QP.

Nucleus Connect will not be responsible for any damage to the Contracting QP’s Co-
located Equipment caused by any events beyond Nucleus Connect’s control in the
Co-location Space or NC CO (including fire, water leakage, air-
conditioning/mechanical ventilation failure, power fluctuation or interruption), other
than to the extent it is due to the negligence or wilful act by Nucleus Connect.

The Contracting QP will be liable for and will indemnify Nucleus Connect against all
losses, claims, proceedings, damages, liabilities, costs and expenses for injuries or
death to any person or any loss or damage to any property whatsoever which arise
out of or in consequence of any act or omission of the Contracting QP or its
employees or contractors, in relation to the Co-location Space.

Contracting QP’s obligations

7.24

The Contracting QP acknowledges that:

€) it shall comply with the following:
0] the Physical Access Procedures annexed hereto as Appendix A;
(ii) the Co-located Equipment Installation And Maintenance Procedures

annexed hereto as Appendix B; and
(i) the Standard Operating Procedures annexed hereto as Appendix C;

(b) except as expressly set out in the ICO Agreement, Nucleus Connect
expressly disclaims all other warranties of any kind, whether express or
implied, to the fullest extent allowed by law. In particular, Nucleus Connect
does not warrant that the Co-location Service is fault-free, provided that
Nucleus Connect complies with the fault identification and reporting
guidelines as set out in the ICO Agreement. No advice or information whether

-10 -



(©)

(d)

(e)

oral or written, obtained by the Contracting QP from Nucleus Connect or
through the Co-location Service will create any warranty not expressly set out
herein;

it will fully indemnify and hold Nucleus Connect harmless at all times against
all actions, claims, proceedings, costs (including reasonable legal costs)
losses or damages whatsoever, which may be brought against Nucleus
Connect by any person out of or in connection with any loss or damage to
any equipment, including third party equipment resulting from the Contracting
QP’s actions or omissions;

it shall comply with any guidelines for accessing and working in the NC CO
issued by Nucleus Connect from time to time;

it shall maintain good engineering and operational practices at all times in its
use of its Co-located Equipment, including without limitation, ensuring that it
shall not:

(0] place any flammable or hazardous materials whether on a permanent
or temporary basis, at or in the Co-location Space and the NC CO;

(1 conduct any hacking or drilling works at or within the NC CO;

(1 conduct any works involving riveting, welding, flame cutting, burning,
gouging or any works that generate sparks at or within the NC CO;

(Iv) use the power source in a manner that will cause power overload of
the Co-located Equipment; and

V) the proper use of any telecommunication ground and protection
ground, and that all connections to Nucleus Connect’s power sources
and ground are only carried out by Nucleus Connect or an Nucleus
Connect -approved qualified electrician. In the event of such
grounding or connection gives rise to significant health, safety,
technical or engineering issues, the Contracting QP shall, in good
faith, take reasonable measures to resolve the problem promptly.

The Contracting QP will indemnify the Nucleus Connect for injuries or
death to any person or any loss or damage to any property
whatsoever which arise out of or in consequence of any act or
omission of the Contracting QP or its employees or contractors,
arising from or as a result of the use of the telecommunication ground,
protection ground and/or power connections.

Remote Hand Service

7.25

7.26

7.27

7.28

Nucleus Connect offers the remote hand service as a value-added service to the
Contracting QP.

The remote hand service is limited to low level technical remote assistance, such as
meter reading, power reset and backup tape reload (the “Remote Hand Service”).

The Contracting QP will pay the Remote Hand Service Charge per month as stated in
paragraph 13.

The Contracting QPs shall submit an Order for the Remote Hand Service to Nucleus
Connect in the manner specified in paragraph 5.2. Paragraphs 5.3 and 5.4 shall apply
to Orders submitted by the Contracting QP for Remote Hand Service.

-11 -



8.1

8.2

8.3

8.4

9.1

9.2

9.3

CO-LOCATED EQUIPMENT MODIFICATION

The Contracting QP shall not add, modify, alter or change any Co-located Equipment
within its leased Co-location Space without going through the process set out in this
paragraph 8.

If the Contracting QP wishes to replace, modify or rearrange existing Co-located
Equipment in the Co-location Space or to install additional Co-located Equipment in
the Co-location Space (“Co-located Equipment Modification”), the Contracting QP
must submit an Order in respect of that Co-located Equipment Modification in the
manner specified in paragraph 5.2, including the following information:

@) purpose of replacement, modification or rearrangement;
(b) effective date and duration of replacement, modification or rearrangement;
(© detailed description of works and processes to be carried out in the Co-

location Space;

(d) the description of the Co-located Equipment to be installed, replaced,
modified or rearranged; and

(e) a description of precautions to be taken by the Contracting QP to ensure
such replacement, modification, rearrangement would not affect any Nucleus
Connect’s equipment or network.

Paragraphs 5.3 to 5.7 shall apply mutatis mutandis to Orders submitted by the
Contracting QP for Co-located Equipment Modification.

The Contracting QP shall pay Nucleus Connect the applicable Charges for
processing any Order for Co-located Equipment Modification as set out in paragraph
13, in accordance with the Master ICO Agreement.

DURATION AND TERMINATION OF THE SERVICE

The Co-location Service shall be for a term commencing on the RFS Date up to:
(@) the date falling two (2) years from the RFS Date; or

(b) the date falling five (5) years from the RFS Date,

as specified by the Contracting QP in its Order to take up such Co-location Service
(each of sub-paragraph (a) and (b) above, as the case may be, shall hereinafter be
referred to as the “Minimum Term”).

Subject to paragraph 10.3, the Contracting QP may terminate the Co-location Service
by giving at least one (1) month’s prior written notice to Nucleus Connect.

Nucleus Connect may terminate the Co-location Service at any time with immediate
effect by giving notice to the Contracting QP upon the occurrence of any of the
following events:

@) if the Contracting QP fails to complete all necessary installation works at the
Co-location Space within two (2) weeks from the date of commencement of
such installation works, or such extended period as may be granted by
Nucleus Connect pursuant to and in accordance with the Co-located
Equipment Installation and Maintenance Procedures annexed hereto in
Appendix B;
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9.4

10.

10.1

10.2

(b) if in Nucleus Connect’s reasonable opinion, the Contracting QP is using the
Co-location Space in contravention of any applicable law;

(c) the Contracting QP’s use of the Co-location Space causes or is likely to
cause physical or technical harm to the Active Network or NC CO;

(d) the Co-located Equipment is used for a purpose other than those permitted
by Nucleus Connect;

(e) the NC CO has become unfit for its purpose; and

)] Nucleus Connect’s right to own, maintain or operate the NC CO is revoked,
terminates or expires.

Either Nucleus Connect or the Contracting QP (“Terminating Party”) may terminate
the Co-location Service if the other Party breaches any of its obligations under the
contract for the Co-location Service, and such breach remains un-remedied by the
other Party for a period of sixty (60) days upon its receipt of the Terminating Party’s
notice of such breach.

CONSEQUENCES OF EXPIRY / TERMINATION
Upon expiry or termination of the Co-location Service:

@) the Contracting QP must immediately discontinue the use of the Co-location
Space and remove all its Co-located Equipment from the Co-location Space;

(b) the Contracting QP’s right of physical access to the Co-location Space will
terminate; and

(© Nucleus Connect will reinstate the Co-location Space by, including without
limitation, disconnecting, recovering or reinstating all cables and equipment
at the Co-location Space installed pursuant to paragraph 7.17, and the
reasonable cost of such reinstatement will be borne by the Contracting QP
provided that, in the case of a termination of the Co-location Service, such
termination is not due to Nucleus Connect's fault.

If the Contracting QP fails to discontinue the use of its Co-located Equipment and/or
remove its Co-located Equipment from the Co-location Space upon expiry or
termination of the Co-location Service:

(a) Nucleus Connect will remove the Co-located Equipment; and

(b) the Contracting QP shall bear all reasonable costs incurred for the works
associated with the aforesaid removal, including disposal and/or storage of
the Co-located Equipment, without any claim whatsoever against Nucleus
Connect in connection with the aforesaid works undertaken by Nucleus
Connect.

The Contracting QP shall pay Nucleus Connect (i) the applicable Charges in the
event of any expiry or termination of the Co-location Service as set out in paragraph
13, and (ii) if the Co-location Service is terminated prior to the expiry of the Minimum
Term, the Contracting QP shall also pay Nucleus Connect for the outstanding
Charges in respect of such Co-location Service for the remainder of the Minimum
Term, in accordance with the Master ICO Agreement, provided that the Contracting
QP shall not be liable for such outstanding Charges unless such termination is due to
the Contracting QP’s fault.
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10.3

11.

111

11.2

11.3

114

11.5

11.6

11.7

11.8

Upon the expiry or termination of the Co-location Service, this Service Schedule shall
lapse, unless Nucleus Connect is separately providing Co-location Services to the
Contracting QP at the time, in which case this Service Schedule shall remain in force.

FAULT MANAGEMENT AND RECTIFICATION

In the event of a Fault, the Contracting QP shall carry out such testing and
investigations as may be necessary to ascertain and ensure that such Fault does not
lie with, or is primarily caused by, the equipment or software of the Contracting QP.

If the results of testing and investigations by the Contracting QP lead to the
reasonable belief that the Fault lies within Nucleus Connect’s Network or equipment,
the Contracting QP may:

€)) open a trouble ticket via the Platform;

(b) contact the Fault management hotline at (65) 6808 2700 (and/or such other
telephone number as Nucleus Connect may notify the Contracting QP from
time to time) (the “Fault Management Hotline"); or

(© if neither of the foregoing is available, email Nucleus Connect
at helpdesk@nucleusconnect.com (and/or such other email address as
Nucleus Connect may notify the Contracting QP from time to time),

and, in each case, provide a detailed description of the Fault (the “Fault Report”).
Nucleus Connect will use all reasonable endeavours to ensure that the Platform and
the Fault Management Hotline are available to the Contracting QP on a 24 by 7 basis.

Upon receipt of a Fault Report from the Contracting QP pursuant to paragraph 11.2,
Nucleus Connect shall investigate the cause of the Fault which is the subject of such
Fault Report in a diligent and responsible manner as would be expected of a
competent service provider. Nucleus Connect shall update the Contracting QP as and
when there is a change in status of the investigation / rectification work.

If, following investigations, Nucleus Connect is not able to identify the cause of the
Fault, the Contracting QP shall attend a fault identification coordination meeting if
requested by Nucleus Connect.

The Contracting QP may request Nucleus Connect for a joint investigation to rectify
the Fault. If, following such joint investigations, it is ascertained that the Fault is not
within Nucleus Connect's Network or its suppliers’ and contractors’ Networks, the
Contracting QP shall pay to Nucleus Connect the applicable Charges in respect of
such joint investigation as set out in paragraph 13. Any charges imposed by Nucleus
Connect's suppliers and contractors shall not be borne by the Contracting QP.

If the Contracting QP reports a Fault in accordance with paragraph 11.2 and following
investigations by Nucleus Connect, either no Fault is found or Nucleus Connect
determines that the Fault is not with Nucleus Connect’s, its suppliers’ or contractors’
Network or equipment, Nucleus Connect may, at its sole and absolute discretion,
charge the Contracting QP a fee for the fault report (No Fault Found Charge) as set
out in paragraph 13. For the avoidance of doubt, any charges imposed by Nucleus
Connect’s suppliers and contractors shall not be borne by the Contracting QP.

The Fault shall be deemed to be rectified when Nucleus Connect has tested and
confirmed to the Contracting QP that it has been rectified.

The Contracting QP shall provide such resources and assistance as may be

necessary or reasonably required by Nucleus Connect so that all investigations and
Fault rectification can be conducted safely, in accordance with the safety regulations
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12.2

12.3

12.4

125

12.6

12.7

and procedures of Nucleus Connect as set out in the Standard Operating Procedures
annexed hereto as Appendix C.

SERVICE LEVELS

Nucleus Connect will provide the Co-location Service in accordance with the service
levels set out in this paragraph 12.

Nucleus Connect targets to achieve an availability for power of at least 99.95% per
month (“SLG").

The SLG shall be calculated in the following manner:

[1_ Mo, of power autage minutesin amunth]
SlE = Mo, of minutesina month w 100%

provided that the period during which power is supplied by UPS and/or Power
Generator is activated will not be taken into account in the computation of the number
of minutes of power outage.

If Nucleus Connect fails to meet the SLG for a particular calendar month, and subject
to paragraphs 12.5 and 12.7, Nucleus Connect will compensate the Contracting QP
by way of a credit rebate according to the table below. The amount of compensation
will be credited into the Contracting QP’s account after it has been processed by
Nucleus Connect and will be reflected in Nucleus Connect's next invoice to the
Contracting QP in accordance with Nucleus Connect’s hilling cycle.

Availability in a calendar Service Credit
month % reduction in monthly Service
Fee

100% - 99.95% 0%

99.94% - 99.90% 5%

99.89% - 99.85% 10%
99.84% - 99.80% 15%
Less than 99.80% 20%

In order for the Contracting QP to be granted the rebate referred to in paragraph 12.4,
it shall submit a claim therefor within thirty (30) days of the completion of the relevant
calendar month on which the SLG was measured. The Contracting QP acknowledges
and agrees that a failure to make a claim within the said thirty (30)-day period means
that the Contracting QP waives any entitlement to the SLG payment in respect of that
claim.

If the Contracting QP disputes Nucleus Connect’s record on the SLG and/ or the
amount of rebate, the Contracting QP shall not be entitled to be credited with any
rebate until and unless the dispute has been resolved. Disputes shall be resolved in
accordance with Annex 2 or Annex 3 of the Master ICO Agreement, as applicable.

The Contracting QP shall not be entitled to make any claim under this section if
Nucleus Connect fails to meet the SLG caused by any of the following circumstances:

€) Fault due to any equipment, wiring and/ or cabling owned or operated by the
Contracting QP;

(b) where Nucleus Connect’s failure to meet the SLG is attributable to events
beyond Nucleus Connect's reasonable control, provided that failure
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attributable to Nucleus Connect’s contractors and suppliers shall not be
regarded as events outside Nucleus Connect’s reasonable control;

(c) Faults in Nucleus Connect’s Network for which the Contracting QP has not
reported a Fault;

(d) Fault is reported by the Contracting QP but no Fault is found or confirmed by
Nucleus Connect;

(e) Nucleus Connect is required to carry out scheduled service interruption and
the Contracting QP has been informed of such service interruption by
Nucleus Connect; and

) Nucleus Connect is fulfilling requests made by Government agencies, private
developers or other relevant parties in connection with events beyond
Nucleus Connect’s reasonable control.

12.8 The Contracting QP acknowledges and agrees that the remedy provided in this
paragraph 12 is a genuine pre-estimate of the Contracting QP’s loss and will be sole
and exclusive remedy available to the Contracting QP, and Nucleus Connect’s sole
and exclusive liability to the Contracting QP, for Nucleus Connect’s failure to meet the
SLG.

12.9 The failure to meet the SLA shall not constitute a breach of contract by Nucleus
Connect.

13. CHARGES
The NC Charges in relation to the provision of the Co-location Service are set out in
this paragraph 13. All such NC Charges are for work done by Nucleus Connect
between 9am to 5pm on Business Days. Any work carried out by Nucleus Connect
outside of such times shall be chargeable on a per hour basis as stated below.

Description One-Time | Monthly Recurring NC Remark
NC Charge Charge
Co-location Service égg-l;:f(t)lg n
with rack per .rack
2-year contract: $1,760
. (1 rack space) + (power

Rack Rental gﬁ;?gzugfn meter rate + 15%)

(42U

600mmx900mm) ?alc’ioo per 5-year contract:$1,600

(1 rack space) + (power

meter rate + 15%)

2-year contract: $1,760
. (1 rack space) + (power

Rack Rental Icr:lrs];a:lgllztlgfn meter rate + 15%)

(42U

600mmx1000mm) ?alc'ﬁoo per 5-year contract:$1,600

(1 rack space) + (power
meter rate + 15%)
Installation
2x16A Power cables g7hSaCr)ge of Not Applicable
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Description One-Time | Monthly Recurring NC Remark
NC Charge Charge
Others types of Cost-
applicable Oriented Not Applicable
Installation Charge basis
. Cost-
Additional 2000VA Oriented power meter rate + 15%
AC power .
basis
Rempte Hand Free $500 For the first 20 requests in
Services the month.
Remote Hand
Services after . For every subsequent 10
exceeding the 20 $200 Not Applicable. requests.
requests
Termination charges
- Recovery of .
equibment ocr(i)sgted Contracting QPs will be
q. P basis Not Applicable. billed the remaining period
- Reinstatement of for early termination.
Co-location space
Installation of Patch g(r)isetr-lted Not Applicable Installation of indoor optical
Cables basi P ’ fibre/UTP/coaxial.
asis
Installation of FDF, Cost-
Patch Panel, Power | Oriented Not Applicable.
Socket, etc basis
a) Escort service for any
works to be carried out
by the Contracting QP
in the CO such as
equipment installation,
Escort service, site Office hours: configuration, removal
inspection, etc per $80/hr Mon—. 9 ' '
manhour charge . ( testing, maintenance,
Fri 9am —

, 5pm outage recovery.
Onsite Charge (per pm) Not Applicable b ) fselect
manhour), only if Non.Office : ) Site  survey/selection
requested by hours-: for location of
Contracting QP : .

$120/hr(othe equipment rack and
rtime) any testing and/or
commissioning of
services.
€) A minimum of 2 hours
will be charged for
each request.
Per man hour charge Office hours: 9am-5pm
for service $120/hr Not Applicable Mon-Fri (excluding public

provisioning during
non-office hours

holidays)
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Description One-Time | Monthly Recurring NC Remark

NC Charge Charge
Fault reporting: Fault | Office hours: | Not Applicable Office hours: 9am-5pm
found not due to $80/hr + Mon-Fri (excluding public
Nucleus Connect Transport holidays)

(minimum 2 hours) $50 per trip

Non-Office
hours:
$120/hr +
Transport
$50 per trip
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12

13

Appendix A

PHYSICAL ACCESS PROCEDURES

GENERAL

The Contracting QP will provide and update regularly a list of the person(s) authorised
by the Contracting QP to:

@ access the Co-location Space leased by it; and

(b) supply instructions to Nucleus Connect relating to the Co-location Service
provided to the Contracting QP.

Nucleus Connect shall permit the Contracting QP’s authorised staff and/or
authorised agents to access the Contracting QP’s leased Co-location Space within
the NC CO on a seven (7) days-a-week, twenty-four (24) hours-a-day basis, subject
to escort service provided by Nucleus Connect at the Charges prescribed by Nucleus
Connect to the Contracting QP as set out in paragraph 13. Nucleus Connect shall
make such escort service available to the Contracting QP subject to:

(a) in the case of service-affecting emergency access, the Contracting QP
calling the Fault Management Hotline at least one (1) hour in advance from the
proposed time of access. The Contracting QP shall also, within twenty-four (24)
hours of such call, complete the Customer Temporary Access Declaration Form
attached to this Service Schedule (“Access Form”) in accordance with
paragraph 1.3 and send such completed form by facsimile to (65) 6808 2820
(and/or such other facsimile number as Nucleus Connect may notify the
Contracting QP from time to time);

(b) in the case of non-service-affecting emergency access, the Contracting QP
completing the Access Form in accordance with paragraph 1.3 and sending
such completed form by facsimile to (65) 6808 2820 (and/or such other
facsimile number as Nucleus Connect may notify the Contracting QP from
time to time) at least four (4) hours in advance from the proposed time of
access; and

(c) in all other cases, the Contracting QP completing the Access Form in
accordance with paragraph 1.3 and sending such completed form by facsimile
to (65) 6808 2820 (and/or such other facsimile number as Nucleus Connect
may notify the Contracting QP from time to time) at least twenty-four (24)
hours in advance from the proposed time of access.

Except in the case where sub-paragraph (a) above applies, the Contracting QP shall
also be required to call the Fault Management Hotline to confirm access approval by
Nucleus Connect.

When the Contracting QP wishes to obtain physical access to the Co-location Space,
it must complete and submit to Nucleus Connect the Access Form with the following
information:

€) the purpose for which physical access is requested,

(b) the identity of the senior person (the “Supervisor”) who will be present and
who will be responsible for the persons who will be physically accessing the
facility;
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21

2.2

2.3

(©) a complete list of the persons (limited to a maximum of five (5)) who may
be physically accessing the facility on the relevant date of access; and

(d) an estimate of the time during which, physical access is requested.

If Nucleus Connect, acting reasonably, has any doubt as to the identity or
authorisation of any person seeking to gain entry into the Co-location Space or to
supply instructions to Nucleus Connect relating to the Co-location Service provided to
the Contracting QP, then Nucleus Connect reserves the right to refuse access to the
Co-location Space to that person, or not to accept that person’s instructions, without
any liability to the Contracting QP or that person.

CONDITIONS OF PHYSICAL ACCESS

Nucleus Connect may refuse any person physical access to, or require that person
to be removed from a NC CO where:

€) that person cannot, upon request, produce a current valid letter of
authorisation and any identification card which is issued by Nucleus Connect; or

(b) Nucleus Connect has previously naotified the Contracting QP of problems with
that person (e.g. the person has breached safety requirements or the
Standard Operating Procedures annexed hereto as Appendix C); or

(©) where in the opinion of Nucleus Connect, the person’s action may
cause damage to Nucleus Connect's properties or may compromise or
threaten safety; or

(d) the person loiters around Nucleus Connect’s premises other than the Co-
location Space for which physical access is granted for permitted works to be
carried out.

The Contracting QP must not do or omit to do anything in connection with gaining
physical access to the NC CO which may:

(a) threaten the safety of Nucleus Connect's employees, customers or third
persons; or
(b) interfere physically or electrically with the delivery of telecommunication

services supplied or to be supplied by Nucleus Connect; or

(c) jeopardise the integrity or confidentiality of communications within Nucleus
Connect’s Network; or

(d) threaten the security of the NC CO; or

(e) cause damage to the NC CO.

The Contracting QP must ensure that:

@ physical access is gained through the specified entry; and

(b) only persons with a current and valid letter of authorisation can gain
physical access; and

(© physical access is gained only to the NC CO or part thereof for which
approval has been granted; and
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(d)

(e)
()
(@

each person gaining physical access shall comply with all the check-in
procedures such as exchanging their identity cards or work permits for
the Nucleus Connect’s identification cards or such other security passes
that may be implemented by Nucleus Connect from time to time and signing a
log book at the security post in which is recorded the full name of the person,
IC/Passport no., contact no., date and time of entry and departure from the
facility; and

the Standard Operating Procedures annexed hereto as Appendix C; and
the Co-location Space is left in a safe and tidy condition; and

the Contracting QP’s Supervisor informs Nucleus Connect when work has
been completed and all of the Contracting QP’s personnel have left the facility.
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Appendix B

CO-LOCATED EQUIPMENT INSTALLATION AND MAINTENANCE PROCEDURES

1.

11

111

1.1.2

1.1.3

1.14

1.15

1.2

121

INSTALLATION OF EQUIPMENT AT CO-LOCATION SPACE

Installation of Co-located Equipment

Prior to commencing installation of its Co-located Equipment, the Contracting QP is
required to submit the following documents no less than ten (10) Business Days
before commencement of works for Nucleus Connect’s approval:

€) A list of all Co-located Equipment to be installed in the Co-location Space;
and
(b) Detailed installation plans and installation timetable.

The Contracting QP shall not commence installation of its Co-located Equipment until
it has received Nucleus Connect’s approval.

The Contracting QP shall house only Co-located Equipment of the following
dimensions within the Co-location Space:

€)) 600mm by 900mm by 42U racks (equivalent to industry standard 19-inch
racks); and/or

(b) 600mm by 1,000mm by 42U racks (equivalent to industry standard 19-inch
racks but with space for cabling and airflow incorporated).

Only front and back access to the equipment rack will be provided. The minimum
clearance for the front access and back access is 1 metre.

The Contracting QP must ensure that all Co-located Equipment installed in the
equipment rack will not exceed 300kg per rack. The Contracting QP is required to
consult and provide to Nucleus Connect a list of all Co-located Equipment to be
installed prior to the equipment setup and installation in the rack in accordance with
paragraph 1.1.1 of this Appendix B.

If the Contracting QP’s failure to complete installation within two (2) weeks from the
date of commencement of such installation (the “Installation Period”), is attributable
to circumstances beyond the reasonable control of the Contracting QP, Nucleus
Connect will grant an extension of two (2) weeks to the Contracting QP at the request
of the Contracting QP. Any such request made by the Contracting QP shall be made
in writing, shall contains reasons for such extension and must be made available to
Nucleus Connect prior to the expiry of the Installation Period. Nucleus Connect shall
respond to such request within three (3) Business Days from the date of receipt.

The Contracting QP must not locate equipment other than Co-located Equipment in
the Co-location Space.

Interference

The Contracting QP shall ensure that its Co-located Equipment does not cause any
interference to the Nucleus Connect’s equipment, plant, facilities, Network and the
equipment of other occupying customer in the NC CO where the Co-location Space is
located. In the event of any such interference, Nucleus Connect and the Contracting
QP shall, in good faith, take reasonable measures to resolve the problem promptly.
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122

123

1.3

131

1.3.2

1.3.3

134

135

1.3.6

1.3.7

1.3.8

Where the Co-located Equipment is causing interference to existing equipment and
the interference cannot be resolved, the Contracting QP shall promptly remove the
source of interference.

If Nucleus Connect determines that any interference from the Co-located Equipment
poses immediate risk of personal injury or damage to property, Nucleus Connect may
withdraw the Contracting QP’s right of physical access to the Co-location Space and
at the Contracting QP’s cost, take measures necessary to prevent such injury or
damage. Otherwise, Nucleus Connect may provide the Contracting QP with five (5)
Business Days’ notice to rectify the interference. After such time, if the interference
continues, Nucleus Connect may withdraw physical access, and at the Contracting
QP’s cost, take measures to prevent the interference.

Standard Operating Procedures and Safety

In relation to the installation, operation and maintenance of its Co-located Equipment
located in the Co-location Space, the Contracting QP must comply with the Standard
Operating Procedures for Co-location Space annexed to this Schedule as Appendix
C as amended from time to time, and any reasonable written instructions which are
provided to the Contracting QP by Nucleus Connect.

In relation to physical access to the Co-location Space, the Contracting QP shall
comply with the Physical Access Procedures annexed to this Schedule as Appendix
A as amended from time to time and any reasonable written instructions which are
provided to the Contracting QP by Nucleus Connect.

Any rubbish/debris created in the course of installation or maintenance shall be
removed daily by the Contracting QP.

Nucleus Connect may attend the Co-location Space to which access has been
approved for the installation, modification, replacement or addition of the equipment
to verify that the Contracting QP’s undertaking of the installation, modification,
maintenance, operation, replacement or addition of the equipment is in accordance
with the approved request, the installation plans, the Standard Operating Procedures
in Appendix C and such other reasonable written instructions provided to the
Contracting QP.

Where, as a result of an attendance under paragraph 1.3.4 of this Appendix B,
Nucleus Connect notifies the Contracting QP that its installation is not in accordance
with the approved request, the installation plans, the Standard Operating Procedures
annexed hereto as Appendix C or such other reasonable written instructions provided
to the Contracting QP, the Contracting QP must take appropriate corrective action
within five (5) Business Days of notice. If the Contracting QP fails to do so, Nucleus
Connect may withdraw physical access or undertake the appropriate corrective action
and recover the reasonable cost from the Contracting QP accordingly.

The Contracting QP shall consult with and obtain the consent of Nucleus Connect
before carrying out any hacking or drilling work on the floor, wall and ceiling slabs.

No Hot Works shall be carried out by the Contracting QP without prior approval from
Nucleus Connect and any such works must be performed in accordance with Nucleus
Connect's safety procedures. “Hot Works” means any work involving riveting,
welding, flame cutting, burning, gouging or any other work involving the use of heat
that may produce sparks.

No work shall be performed by the Contracting QP on any of Nucleus Connect's

equipment, facilities, plant or Network including, but not limited to earth bars and
Power Distribution Points/boards.
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1.3.9

1.3.10

1311

1.4

141

1.4.2

1.4.3

2.1

2.2

No flammable or hazardous materials shall be used by the Contracting QP, whether
on a permanent or temporary basis, during and after the installation period. No
smoking is allowed. No food or drinks are allowed in the Co-location Space.

Where, during the course of installation, operation, maintenance, replacement or
repair of its Co-located Equipment the Contracting QP causes any damage to the NC
CO, plant, Network, equipment or facilities, the Contracting QP must report the
damage immediately to Nucleus Connect. Nucleus Connect shall rectify any
damages in any way it deems fit. Any cost and expense incurred by Nucleus Connect
in this regard shall be reasonable, and reasonably incurred, and such cost and
expense in connection with the damage including for the repair thereof shall be borne
by the Contracting QP.

The Contracting QP shall report immediately any incident, injury, harm, fatal or
otherwise that occurs at the Central Office to Nucleus Connect. For fatal or serious
accidents, the accident site shall be left undisturbed to facilitate the relevant authority
to investigate the circumstance leading to the accident. The Contracting QP shall
report immediately to the Ministry of Manpower, police and insurance company of any
fatal accident having occurred at the Central Office. The Contracting QP shall be
liable for and shall indemnify and keep indemnified Nucleus Connect against all
losses, claims, proceedings, damages, liabilities, costs and expenses for injuries or
death to any person whomsoever or any loss or damage to any property whatsoever
which arise out of or in consequence of any act or omission of the Contracting QP's
employees and contractors in relation to the Central Office and against all claims,
demands, proceedings, damages, costs, charges and expenses whatsoever in
respect thereof.

Final Inspection

Upon completion of the installation of the Co-located Equipment in the Co-location
Space, the Contracting QP shall advise Nucleus Connect and request Nucleus
Connect to conduct a final inspection and confirm that the installation conforms to the
approved detailed installation plans.

Where the final inspection reveals that the installation does not materially conform to
the approved detailed installation plans, Nucleus Connect shall notify the Contracting
QP. The Contracting QP must reinstall or take other appropriate corrective action
within ten (10) Business Days of notification, or such other time as is otherwise
agreed. The Contracting QP shall bear the reasonable costs that Nucleus Connect
incurs for the inspection of the reinstallation or other appropriate corrective action.
Nucleus Connect may still inform and require the Contracting QP to make
adjustments to its installation where the installation does not conform to the
installation plan in a non-material way, but this notification will not delay the approval
process under this Appendix B.

If the Contracting QP fails to reinstall or take the appropriate corrective action referred
to in paragraph 1.4.2, Nucleus Connect may take appropriate corrective action
including removal of the Contracting QP’s Co-located Equipment. The reasonable
costs for the corrective action shall be borne by the Contracting QP.

MAINTENANCE OF CO-LOCATED EQUIPMENT IN CO-LOCATION SPACE

The Contracting QP shall be responsible for the operation and maintenance of its Co-
located Equipment.

In the operation and maintenance of the Co-located Equipment, the Contracting QP
must:

€) take such other action as a reasonably prudent Contracting QP would; and
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2.3

24

2.5

2.6

2.7

271

2.7.2

2.7.3

274

2.8

28.1

(b) keep the Co-location Space in a tidy and safe condition at all times; and

(c) ensure that flammable or toxic material is not left in or around the Co-location
Space following maintenance or other operations.

If the fault, defect or problem with the Co-located Equipment of the Contracting QP
causes or may cause damage to the Co-location Space or Nucleus Connect's
Facilities, the Contracting must:

€)) notify Nucleus Connect as soon as practicable; and
(b) repair the fault, defect or problem or take other appropriate corrective action
immediately.

Where Nucleus Connect determines that the Contracting QP’s Co-located Equipment
poses an immediate risk of personal injury or significant property damage, it may, at
the Contracting QP’s cost, take interim measures necessary to prevent such injury or
damage, pending attendance by the Contracting QP to perform corrective work.

All Co-located Equipment located at the leased Co-location Space must be used by
the Contracting QP for the primary purpose of connecting to the Active Network and
the provision of services over the Active Network. If the Contracting QP intends to
use the leased Co-location Space for any other purpose, the prior approval of
Nucleus Connect is required.

If the Contracting QP detects a fault, defect or problem in Co-location space, it must
notify Nucleus Connect as soon as possible.

Compliance

The Contracting QP must ensure that its employees, agents and approved
subcontractors comply with the provisions of this Schedule including all reasonable
procedures and directions of Nucleus Connect as notified to the Contracting QP from
time to time.

The Contracting QP must comply with all laws, codes, standards, authorisations and
licences when performing works under this Schedule.

The Contracting QP must ensure that it has all necessary permits, approvals and
licences from any person, governmental, regulatory or relevant authority in order to
perform works under this Schedule. Where requested to do so, Nucleus Connect will
reasonably assist the Contracting QP to obtain any such necessary permits,
approvals or licences.

Nothing in this Schedule vests in the Contracting QP any right, title or proprietary
interest in the Central Office.

Marking of Equipment
The Co-located Equipment must be marked by the Contracting QP to clearly indicate

that it is owned by the Contracting QP and in such manner as Nucleus Connect may
reasonably direct from time to time.
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2.3

2.4

2.5

3.1

3.2

Appendix C

STANDARD OPERATING PROCEDURES

ROLES AND DUTIES

The Supervisor shall be present at all times when his workers are in the Co-location
space.

The Supervisor shall provide guidance and advice to his workers on the general
safety requirements and any other particular safety measures required at a specific
site and/or project.

The Supervisor must ensure that compliance with safety requirements is strictly
observed.

The Supervisor must be familiar with all safety practices and procedures.

Proper personal protective equipment such as safety helmets, safety belts, etc. must
be issued when necessary for use.

Every accident/injury should be reported immediately to Nucleus Connect Site
Supervisor.

For minor injuries, ensure that the injured receives first aid attention, even for the
smallest wound.

For serious injuries, identify and isolate the cause of accident immediately, and
render first aid treatment by a trained first aider. Notify Nucleus Connect’s onsite
personnel immediately for the necessary follow-up action.

INSTRUCTIONS TO BE STRICTLY ADHERED TO

Personnel working at the hoist area, especially the contractor's worker-in-charge of
securing equipment must wear safety belt (to be supplied by their own contractor).

During lunch break, no contract workers shall remain on top of the frame on the cable
trough and there will be no hoisting but the contractor’'s workers are free to carry out
other work eg. packing in the work area.

All contract workers shall adhere to strict instructions from the staff of Nucleus
Connect.

No materials are to be temporarily stored at the hoist area and passage ways.
All debris must be removed daily.

GENERAL CENTRAL OFFICE REGULATION

Every worker is expected to:

€) comply with instructions, both verbal and written; and

(b) follow safety, housekeeping and other rules.

Every worker is strictly prohibited from, and shall not:-
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4.1

41.1

4.2

42.1

4.3

43.1

4.3.2

4.4

441

4.4.2

4.4.3

4.4.4

445

4.4.6

€)) listen into or interfere with telephone conversations or tamper with circuitry or
any other equipment in the NC CO;

(b) disclose official documents or information;

(c) remove property belonging to Nucleus Connect, any Contracting QP or any
third party without proper authorisation;

(d) smoke within prohibited areas;
(e) gamble, sleep or be engaged in any other unauthorised activity in the NC CO;
)] commit any act of vandalism;

(9) be within the NC CO premises and prohibited areas (eg. Power Room, MDF
Room) after duty hours;

(h) be within the NC CO premises and prohibited areas (eg. MDF Room) when
not required to go there to work;

() consume food and drinks within prohibited areas; or

()] bring any unauthorised receivers, transmitters and tape recorders into NC
CO or any prohibited areas.

GENERAL SAFETY WORK PROCEDURES

Housekeeping

All workers must clean up their work place at the end of each day.
Proper Attire

Female workers are advised to refrain from wearing loose clothing, for example skirts
or baju kurong, etc.

Personal Protective Equipment

Wear safety helmets during the recovery of ironworks, racks, cutting of cables and
hoisting work.

Wear gloves when handling rough or sharp materials.
Working with Ladder

Ladders shall be securely fixed or placed on level ground so as to prevent slipping or
falling.

Do not stand on the top two steps of a ladder exceeding 3m height (standing on top
of a ladder is dangerous).

Do not leave tools on the ladder. Use tool bags or pockets where appropriate.
Do not overreach from a ladder or lean too far out. Move the ladder close to the work.

Do not repair any damaged or worn-out ladders. Any such ladders should be returned
to Nucleus Connect for replacement.

Do not place boxes on top of ladders and/or platforms for doing work.
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4.4.7

4.4.8

4.4.9

4.4.10

4411

4.4.12

4.5

451

45.2
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45.4

455

45.6

45.7
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511

5.1.2

5.1.3

5.14

5.15

5.1.6

51.7

Ensure that travelling ladders are securely locked before stepping onto the ladder
steps.

Do not jam the locking device of the travelling ladder with wedges.

Always face a ladder when climbing or descending.

In positioning the ladder, make sure that electric power lines are not in the way.

When working atop a ladder placed in front of the door, ensure that the door is locked.
Refrain from working under ladders.

Handling of Equipment and Tools

Be thoroughly familiar with the operational and safety procedures of electrical
appliances before use.

Inspect tools before you use them — broken, cracked or worn out tools are unsafe.
Use the correct tool intended for a particular job.
After the usage of any tool, it must be returned to the tool box in its original position.

Inspect all electrical tools/equipment for damaged insulation, loose wires and proper
connections before use.

Electrical supply to the electrical tools/equipment must be switched off and the plugs
disconnected when not in use.

If any work is to be carried out on live electrical parts, disconnect the power supply.
Never throw tools from one person to another especially when working at heights.

Do not run or leave electrical wire/cable across passageways, wet surfaces and on
sharp edges.

DOS AND DON'TS FOR FIRE PREVENTION

DOS

DO familiarise yourself with the location of fire alarm buttons, fire extinguishers
and hose reels in your work area and the operation of the extinguishing
system eg. halon gas.

DO familiarise yourself with the Fire Evacuation Routes in your work area.

DO ensure that all electrical appliances and equipment are in good working
condition and are maintained by authorised personnel.

DO mop spilt oil, solvent, varnish or flux off the floor.

DO dispose waste into the dust bins or other receptacles provided and empty
them regularly.

DO remove combustibles away from the work areas when they are not in use.
DO attack the fire from the windward side with the fire fighting aid. By so doing,

the wind will carry the flame with smoke and fumes away from the fire fighters
and at the same time, carry the extinguishing agent into the fire.
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5.1.8 DO

familiarise yourself with the use of safety breathing apparatus.

5.2 DON'TS

521 DONT

522 DONT

523 DONT

524 DONT

525 DONT

526 DONT

5.2.7 DONT

5.2.8 DONT

529 DONT

5.2.10 DONT

5.2.11 DONT

5.2.12 DONT

smoke in any NC CO /workshop areas and any other areas designated “No
Smoking”.

overload any power point with electrical appliances or equipment.
replace any blown fuse with one of more than the specified rating.

store any flammable material/liquid (varnish or solvent) below or near any
main electrical switch box or heat source.

accumulate waste and packing materials at the work areas.

leave solvent, varnish, flux, alcohol or other flammable liquids in the open
without any lid on the container.

open or break windows or doors when an area is filled with smoke due to
combustion except to avoid suffocation.

walk upright in a room filled with smoke due to combustion. Crawl out of the
affected area through the nearest exit.

use water or any soda acid extinguisher to put out electrical, oil or liquid fires
as these will not put out the fire but help to spread the fire and pose
electrocution risks.

discard solvent, thinner or alcohol into the waste bin. Use proper containers
with lids for its disposal.

leave unattended any hot soldering iron or other “live' electrical appliances.

obstruct the passage ways, walk ways, corridors and fire exit door, and fire
fighting and fire detection equipment/installation.
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Application Form
Co-location Service

nucleus

ATTN: NUCLEUS CONNECT, ORDER DESK
FACSIMILE NO. : (65) 6808 2820
EMAIL: orderdesk@nucleusconnect.com

Company Details

Authorised Officer Particulars

Name of Firm/Company as in RCB:

Name of Authorised Officer as in NRIC/PASSPORT/FIN*. Please underline
surname.
(Dr/Mr/Miss/Mrs/Mdm):

Registered Address as in RCB:

NRIC/PASSPORT/FIN* No. of Authorised Officer
(Dr/Mr/Miss/Mrs/Mdm):

E-mail of Authorized Officer:

Main Office Contact No.:

Designation:

Main Office Fax No.:

Contact No. (Office):

Business Registration Number (BRN):

Contact No. (Fax):

Account Information
(For New Accounts, please refer to for instruction to sign up Nucleus
Connect's Services)

Account Number:

Customer Reference ID :
(This ID is issued by customer for their internal reference of the service that
is set out in this application form)

Company Name:

Billing Address :

City & Postal Code:

Country:

Contact Person Name (Billing):

Customer Contact Number :

Customer Fax Number:

E-mail:

*

Please select where appropriate

Installation Contact (for service delivery)

Operations/Technical Contact (after service delivery)

Name:

Name:

Telephone (O):

Telephone (O):

Mobile:

Mobile:

Email:

Email:

Notification Mode: 24 Hours Daily [ Office Hours (9am-5pm, Mon-Fri)
O

Notification Mode: 24 Hours Daily [J Office Hours (9am-5pm, Mon-Fri) []
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Application Form
Co-location Service

nucleus

A maximum of four (4) orders is allowed through one form submitted. Relevant charges will apply. The Application Fees of $100 shall apply to each Order.

[ New [ Modification
Rack ID (for existing service):
Nucleus Co-location site :

Equipment3 Description/Dimension:

Total weight when fully installed :

OOoOooooon

O Additional 200VA AC power

[0 Remote Hand Service :
[ Others :
[0 Additional requirement:

600mm by 1,000mm by 42U or [ 600mm by 900mm by 42U racks
Equipmentl Description/Dimension:
Equipment2Description/Dimension:
Equipment4 Description/Dimension:

Power consumption/Heat load :

[0 Additional 2x16A power cables

[ Termination

OO0O0OoOooooooooo

O New
Rack ID (for existing service):

[ Modification [ Termination
Nucleus Co-location site :

600mm by 1,000mm by 42U or [J 600mm by 900mm by 42U racks
Equipmentl Description/Dimension:
Equipment2Description/Dimension: _

Equipment3 Description/Dimension:

Equipment4 Description/Dimension:

Total weight when fully installed :

Power consumption/Heat load :

Additional 200VA AC power

Additional 2x16A power cables

Remote Hand Service :

Others :

Additional requirement: __

0 New [ Modification
Rack ID (for existing service):
Nucleus Co-location site :

Equipmentl Description/Dimension:

OoOoOoOoooono

[0 Additional 200VA AC power

O Remote Hand Service :
O others :
O Additional requirement:

600mm by 1,000mm by 42U or [ 600mm by 900mm by 42U racks

Equipment2Description/Dimension:
Equipment3 Description/Dimension: __
Equipment4 Description/Dimension: _
Total weight when fully installed :
Power consumption/Heat load :

[0 Additional 2x16A power cables

O Termination

OO0O0O0O0OOoOoooOoono

O New
Rack ID (for existing service):

O Modification O Termination
Nucleus Co-location site :

600mm by 1,000mm by 42U or [ 600mm by 900mm by 42U racks
Equipmentl Description/Dimension:
Equipment2Description/Dimension: _

Equipment3 Description/Dimension:

Equipment4 Description/Dimension:

Total weight when fully installed :

Power consumption/Heat load :

Additional 200VA AC power

Additional 2x16A power cables

Remote Hand Service :

Others :

Additional requirement:

Customer requested RFS date” :

Contract Period: [J 24 months

[ 60 months

~ Subject to agreement, resource availability and confirmation by Nucleus Connect.
[ (Installation of FDF, Patch Panel, Power Socket, Patch Cable etc will be on cost-oriented basis)

We hereby agree to subscribe to the abovementioned services on the terms and subject to the conditions contained in the Master ICO Agreement and the
Service Schedule for the abovementioned services, which terms and conditions shall apply upon Nucleus Connect's acceptance of this application. We certify
that all information provided by us herein are true, correct and complete. Further, we agree that any cancellation of the abovementioned services may result in
a charge to us at Nucleus Connect's prevailing rates.

Signature of Authorised Officer

Date

Company Stamp

[ Application Rejected:

Reason for rejection:

O Application Accepted

Service ID/s:

Work Order No.:

forms):

No. of pages attached (Excluding application

Approval code:

Processed by (Name, Contact, Signature and
Date)
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Customer Temporary Access Declaration Form

nucleus

ATTN: NUCLEUS CONNECT, ORDER DESK
FACSIMILE NO. : (65) 6808 2820
EMAIL: orderdesk@nucleusconnect.com

FAULT MANAGEMENT HOTLINE: (65) 6808 2700

Name of Company as in RCB:

Name of Authorised Officer as in
NRIC/Passport No:

NRIC/Passport no:

Contact No/ Fax No:

Mobile Phone No:

E-mail of Authorised Officer:

Designation:

Access Parties [ Employee [ Third Party Vendor (Non-Telecom) [ Third Party Vendor (Telecom) [ Others: __

Co-location Service ID: O service ID: [CINew Space:

CO Location Oco1:_ Orack: Oco2:

Purpose of temporary [ Temporary Access (Maximum 2 weeks) [ Service-affecting Emergency Access (1 hour notice)
access request: Start Date(DD/MM/YY): [ Non Service-affecting Emergency Access (4 hours notice)

— End Date (DD/MM/YY):

Start Time:

confirm access approval.

End Time:

Note: Customer has to fax Access Form to Order Desk 24 hours in
advance and call Fault Management Hotline (6808 2700) to

Note: Customer has to call Fault Management Hotline (6808
2700) at least 1 hour in advance and fax Access Form to
Order Desk within 24 hours for Service-affecting Emergency
Access. For non Service-affecting Emergency Access,
Customer has to fax Access Form to Order Desk 4 hours in
advance and call Fault Management Hotline (6808 2818) to
confirm access approval.

Full Name: NRIC/Passport No

Contact No

E-Mail:

Company

Designation

Supervisor

* Please select where appropriate

We hereby agree to subscribe to the abovementioned services on the terms and subject to the conditions contained in the Master ICO Agreement and the Service
Schedule for the abovementioned services, which terms and conditions shall apply upon Nucleus Connect’s acceptance of this application. We certify that all
information provided by us herein are true, correct and complete. Further, we agree that any cancellation of the abovementioned services may result in a charge to

us at Nucleus Connect’s prevailing rates.

Signature of Authorised Officer

Date

Company Stamp

[ Application Rejected:

Reason for rejection:

[ Application Accepted

Service ID/s:

Work Order No.:

No. of pages attached (Excluding application

forms):

Approval code:

Processed by (Name, Contact, Signature and Date)
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