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INTRODUCTION

This Service Schedule sets out the terms and conditions under which Nucleus
Connect will provide testing services based on the Basic Mandated Service(s)
subscribed by the Contracting QP (the “IOT Services”).

This Service Schedule comprises the following:

€)) the provisions herein; and
(b) Orders submitted by the Contracting QP in relation to this Service Schedule.

In the event of any inconsistency or conflict between the provisions herein and Orders
submitted by the Contracting QP in relation to this Service Schedule, the provisions
herein shall prevail.

The Master ICO Agreement, including the Annexes, shall apply unless and to the
extent amended or supplemented by the provisions of this Service Schedule.

In this Service Schedule, a reference to a paragraph, unless stated otherwise, is to a
paragraph of this Service Schedule.

DEFINITIONS AND INTERPRETATION

Unless otherwise defined herein this Service Schedule, all terms and expressions
used herein will be construed to have the same meanings as found in the Master ICO
Agreement. Where a term or expression is defined specifically in this Service
Schedule herein, the provisions herein shall prevail.

In this Service Schedule:

Approved has the meaning ascribed to it in paragraph 6.2 or 6.4, as the case
Project may be;

Schedule

IOT Services has the meaning ascribed to it in paragraph 1.1;

Order means an order for the 10T Service(s) necessary for the relevant

Basic Mandated Service(s) that the Contracting QP intends to

subscribe for; and

Project has the meaning ascribed to it in paragraph 6.1.
Schedule

In this Service Schedule, the reference to “third party” shall not include Nucleus
Connect’s contractors and/or suppliers.

COMMENCEMENT

This Service Schedule shall commence with effect from the date that the Contracting
QP first places an Order for an IOT Service, in accordance with paragraph 5 below.

SERVICE REQUIREMENTS
The IOT Services comprise the following types of tests:

(@) Connectivity Tests
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0] QP-EVPL Interface Test;

(ii) User Network Interface (UNI) test;
(iii) EVC Configuration and Testing;

(iv) Class of Service (COS) Verification;
v) Bandwidth Profiles;

(vi) OAM pass through; and

(vii) Remote Management;

(b) Throughput and End to End Performance Testing;
(© Service Functionality Test; and
(d) Failover mechanism and protocol.

The test cases, technical specifications and acceptance criteria in respect of each of
the abovementioned tests are described in Appendix A annexed hereto.

Each Basic Mandated Service is prescribed a combination of the abovementioned
tests, as set out in Appendix B annexed hereto.

ORDER HANDLING
The Contracting QP must place any Order in accordance with paragraph 5.2.

The Contracting QP shall use the Platform to place Orders, or (only if the Platform is
not in operation) shall send Orders using the application form attached to this Service
Schedule by email to orderdesk@nucleusconnect.com (and/or such other email
address as Nucleus Connect may notify the Contracting QP from time to time) in the
first instance or if email is not available for any reason by facsimile to (65) 6808 2820
(and/or such other facsimile number as Nucleus Connect may notify the Contracting
QP from time to time) (the latter method shall hereinafter be referred to as the
“Manual Process”).

The Contracting QP is responsible for the acts and omissions of its Authorised Users
in connection with the Platform and the Manual Process.

All Orders received by Nucleus Connect will be processed by Nucleus Connect in the
order in which they are received. For Orders received via the Platform or via email,
Nucleus Connect shall notify and send to the Contracting QP an acknowledgement
that the Orders have been received.

Nucleus Connect shall use the Platform to notify the Contracting QP if Nucleus
Connect rejects any Order submitted by the Contracting QP pursuant to paragraph
5.6, or (only if the Platform is not in operation) shall send such notification by email in
the first instance or if email is not available for any reason by facsimile, to the email
address or facsimile number of the “Primary contact person” specified in Annex 5 of
the Master ICO Agreement. Any such rejection, and the reasons therefor, shall be
notified to the Contracting QP as aforesaid within two (2) Business Days after
Nucleus Connect'’s receipt of such Order.

Subject to paragraph 5.7, where the Contracting QP submits an Order, the
Contracting QP acknowledges and agrees that Nucleus Connect shall be entitled to
reject such Order in the following circumstances:

(a) where such Order is not in the prescribed form;
(b) where the information in such Order is illegible, inaccurate, incomplete or
incorrect; or
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(c) where the Contracting QP has committed a material breach of the ICO
Agreement.

Where the Platform is in operation, the grounds in paragraphs 5.6(a) and 5.6(b) shall
not automatically entitle Nucleus Connect to reject an Order. In the event such
grounds materialise, Nucleus Connect shall grant to the Contracting QP the
opportunity to make the necessary corrections in real time via the Platform, without
the need to re-enter all of the other correct information. If the Contracting QP does
not make such correction as aforesaid, or the ground in paragraph 5.6(c) materialises,
Nucleus Connect shall be entitled to reject such Order in which case this Service
Schedule shall lapse, unless Nucleus Connect is separately providing IOT Service(s)
to the Contracting QP at the time, in which case this Service Schedule shall remain in
force.

TAKING UP THE SERVICE

If an Order is not rejected by Nucleus Connect, Nucleus Connect will provide a
project schedule (the “Project Schedule”) to the Contracting QP within ten (10)
Business Days after Nucleus Connect’s receipt of such Order, stating:

(a) the scope of work involved;

(b) the proposed date of commencement of testing, which date shall be no later
than the date falling twenty (20) Business Days after the date that Nucleus
Connect provides such Project Schedule;

(©) the number of man-days required, which shall be based on the duration
prescribed for the relevant tests in Appendix A provided that Nucleus
Connect shall be entitled to vary such duration where there are extraordinary
situations or strong justifications to deviate, in which case Nucleus Connect
shall inform the Contracting QP the reasons for such deviation;

(d) an estimation of Nucleus Connect’s charges (based on the NC Charges set
out in paragraph 8); provided that in the case of the Escort Charge specified
in paragraph 8.2, it shall be waived by Nucleus Connect so long as access to
Nucleus Connect's test lab is during office hours;

(e) an estimation of OpenNet's charges and any third party charges involved. In
addition, in situations where OpenNet requires Nucleus Connect to agree to
certain ON Charges and Nucleus Connect intends to on-pass such ON
Charges to the Contracting QP, Nucleus Connect shall also use its best
endeavours to include such ON Charges in the Project Schedule. To the
extent that such ON Charges are made known to Nucleus Connect only after
the date of NC's said provision of the Project Schedule to the Contracting QP
(the “Post-Project Schedule ON Charges”), Nucleus Connect shall be
entitled to on-pass the Post-Project Schedule ON Charges to the Contracting
QP; Provided that for the avoidance of doubt, where OpenNet requires
Nucleus Connect to agree to the Post-Project Schedule ON Charges,
Nucleus Connect shall obtain the Contracting QP’s prior agreement for the
Post-Project Schedule ON Charges before on-passing the same to the
Contracting QP. If the Contracting QP fails or refuses to give such agreement
to the Post-Project Schedule ON Charges:

0] the Order which is the subject of such Project Schedule shall be
deemed to be cancelled whereupon paragraph 8.3 shall apply
mutatis mutandis;

(ii) the following Charges shall be imposed on the Contracting QP:
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(8] all ON Charges (except those ON Charges which would be
subject to the Contracting QP’s agreement) which have been
incurred by Nucleus Connect or which Nucleus Connect has
committed to incur, at the time of such deemed cancellation
of the Order;

(2) all Third Party Charges which have been incurred by Nucleus
Connect or which Nucleus Connect has committed to incur,
at the time of such deemed cancellation of the Order; and

3) any other third party charges, OpenNet’s charges and/or ON
Charges which the Contracting QP has agreed to, which
have been incurred by Nucleus Connect or which Nucleus
Connect has committed to incur, at the time of such deemed
cancellation of the Order; and

(iii) the said Project Schedule and this Service Schedule shall lapse,
unless Nucleus Connect is separately providing IOT Service(s) to the
Contracting QP at the time, in which case this Service Schedule shall
remain in force; and

® such other terms and conditions relating to the provision of the IOT Service(s)
as Nucleus Connect may specify.

The Contracting QP will be able to raise to Nucleus Connect any terms that are not
acceptable to it in the Project Schedule within five (5) Business Days from its receipt
thereof, failing which the Contracting QP shall be deemed to have accepted and
agreed to the terms in the Project Schedule in its entirety and such Project Schedule
shall constitute an Approved Project Schedule.

If the Contracting QP and Nucleus Connect are unable to reach a mutual agreement
on the terms of a Project Schedule within ten (10) Business Days after such Project
Schedule is made available to the Contracting QP:

(a) the Order which is the subject of such Project Schedule shall be deemed to
be cancelled whereupon paragraph 8.3 shall apply; and

(b) such Project Schedule and this Service Schedule shall lapse, unless Nucleus
Connect is separately providing 10T Service(s) to the Contracting QP at the
time, in which case this Service Schedule shall remain in force.

Nucleus Connect shall not unreasonably reject the Contracting QP’s request for
extension of the said ten (10) Business Days timeframe to reach a mutual agreement
on the terms of the Project Schedule.

As soon as practicable after the mutual agreement of the Contracting QP and
Nucleus Connect to the terms of a Project Schedule (as modified or with such
additional terms as the Contracting QP and Nucleus Connect may require), the
Contracting QP shall confirm in writing to Nucleus Connect that the Contracting QP
agrees to the terms of such Project Schedule in their entirety (and such agreed
Project Schedule shall hereinafter be referred to as an “Approved Project
Schedule”) within the ten (10) Business Days timeframe (or as the case may be, the
agreed extended timeframe) referred to in paragraph 6.3, whereupon the Approved
Project Schedule shall be binding on Nucleus Connect and the Contracting QP.

If the Contracting QP subsequently does not wish to proceed with an Approved
Project Schedule, that shall be deemed to be a cancellation of such Approved Project
Schedule whereupon paragraph 8 shall apply.
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PROVISIONING THE SERVICE

Nucleus Connect shall provide the 10T Service(s) to the Contracting QP pursuant to
and in accordance with the Approved Project Schedule.

The Contracting QP acknowledges and agrees that:

(@)

(b)

(c)

it must procure and maintain, at its own cost, any equipment or software
needed to receive or use the IOT Service(s);

it shall be responsible for delivering its equipment and/or test traffic to
Nucleus Connect’s test lab for the purpose of the IOT Service(s) at its own
cost, one (1) Business Day before the commencement date of testing as
stated in the Approved Project Schedule. For the avoidance of doubt, where
the Contracting QP intends to deliver such test traffic remotely to Nucleus
Connect, the Contracting QP shall be responsible for procuring the
transmission link for the delivery of such test traffic; and

Nucleus Connect will not be responsible for any equipment and/or software
used by the Contracting QP for the purpose of the 10T Service(s), including
any loss or damage caused by or as a result of the use of such equipment
and/or software whether in conjunction with the IOT Service(s) or not, except
that Nucleus Connect will use its reasonable efforts to prevent loss or
damage to such equipment or software.

Nucleus Connect agrees to use its best endeavours to ensure that:

(@)

(b)

the test results from the 10T Service(s) provided to the Contracting QP are
not shared with any other Contracting QPs, unless otherwise required or
disclosed by the Authority; and

the Contracting QP’s equipment used for the purpose of the 10T Service(s) is
not shared with or accessed by other Contracting QPs.

In relation to an Approved Project Schedule, if Nucleus Connect does not complete
the IOT Service(s) by the completion date as stated in such Approved Project
Schedule and such delay is caused by:

@)

(b)

the fault of Nucleus Connect, its contractors and/or suppliers, Nucleus
Connect shall waive the Charges applicable to the portion of the IOT
Service(s) conducted after such completion date and the Contracting QP
shall not be liable to pay to Nucleus Connect such Charges; Provided That if
such delay is caused by the fault of OpenNet and Nucleus Connect is not
entitled to make a claim therefor against OpenNet, Nucleus Connect shall not
be obliged to waive such Charges and the Contracting QP shall remain liable
to pay such Charges to Nucleus Connect; or

the fault of the Contracting QP, its contractors and/or suppliers, the
Contracting QP may request Nucleus Connect for an extension of time to
complete the IOT Service(s). The Contracting QP acknowledges and agrees
that Nucleus Connect may not be able to accede to such request if Nucleus
Connect’s test lab is not available to support such extension, in which case
Nucleus Connect reserves the right to fail all uncompleted test cases under
such 10T Service(s). If Nucleus Connect agrees to such extension, the
Contracting QP shall be liable to pay Nucleus Connect an additional $2,000
for each day of extension or part thereof.

If the Contracting QP wishes to carry out any testing using OpenNet'’s fibre, Nucleus
Connect agrees to use its reasonable efforts to procure such fibre on a temporary
basis from OpenNet to facilitate such testing, provided that Nucleus Connect shall not

-8-
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be liable to the Contracting QP if OpenNet does not accept Nucleus Connect’'s order
for such fibre for any reason whatsoever. For the avoidance of doubt, the Contracting
QP acknowledges and agrees that Nucleus Connect shall not be obliged to accept
terms and conditions imposed by OpenNet in respect of such order for OpenNet’s
fibre, if such terms and conditions are not reasonably satisfactory to Nucleus Connect.
The Contracting QP shall bear all ON Charges imposed by OpenNet in connection
with such testing. In situations where OpenNet requires Nucleus Connect to agree to
certain ON Charges and Nucleus Connect intends to on-pass such ON Charges to
the Contracting QP, Nucleus Connect and the Contracting QP shall also agree on
such ON Charges before Nucleus Connect proceeds to incur such ON Charges.

The Contracting QP may request that Nucleus Connect carry out tests in addition to
the IOT Service(s) set out in an Approved Project Schedule, or to re-test cases which
did not pass the relevant tests prescribed under the IOT Service(s) specified in
Approved Project Schedule. The process for submitting such request shall follow that
of submitting an Order in accordance with paragraph 5. It is hereby acknowledged
and agreed that (without prejudice to Nucleus Connect’s right to reject the Order by
virtue of any of the grounds of rejection under paragraph 5):

€)) where the Order comprises additional tests which fall outside the scope of the
tests prescribed for the relevant Basic Mandated Service as set out in
Appendix A, Nucleus Connect shall be entitled to reject the Order; and

(b) (subject to sub-paragraph (a) above) where the Order comprises (i) additional
tests which fall outside the scope of the Approved Project Schedule but do
not fall outside the scope of the tests prescribed for the relevant Basic
Mandated Service as set out in Appendix A or (ii) re-testing of cases which
did not pass the relevant tests prescribed under the IOT Service(s) specified
in the Approved Project Schedule, Nucleus Connect will provide to the
Contracting QP a revised Project Schedule setting out the matters referred to
in paragraph 6.1 and the process for reaching an agreement on such Project
Schedule shall follow that as set out in paragraphs 6.1 to 6.4. If an agreement
on such revised Project Schedule is reached, Nucleus Connect and the
Contracting QP agree that such Project Schedule shall be deemed to be a
revised Approved Project Schedule which shall supersede the previously
agreed Approved Project Schedule in its entirety.

After the completion of the IOT Service(s), the Contracting QP shall be required to
disconnect and/or remove, at its own cost, all of its equipment and other property
used for the purpose of such IOT Service(s) located on Nucleus Connect’s premises.
Notwithstanding any provision to the contrary in the Master ICO Agreement, the
Contracting QP shall effect such disconnection and/or removal by the Business Day
immediately following completion of such IOT Service(s), failing which Nucleus
Connect may (but shall not be obliged to) effect such disconnection and/or removal
and shall be entitled to charge the Contracting QP for the reasonable costs incurred
thereby.

CHARGES

The Charges set out below are the rates which will be used by Nucleus Connect to
compute the cost chargeable to the Contracting QP in a Project Schedule. In addition,
depending on when the relevant action is preferred by the Contracting QP to be
undertaken by Nucleus Connect, the following multiplier factor will be applied to the
NC Charges set out below. For the avoidance of doubt, the multiplier factor to be
applied shall be one (1) unless the Contracting QP requests that the relevant action
be undertaken by Nucleus Connect on off-working hours during Business Day(s) or
on non Business Day(s).

‘ Period ‘ Time | Multiplier ‘
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Factor
Monday to Working
Business Friday Hours 9.00am to 5.00pm 1
oay Monday to Off working Before 9am and after 5.00pm 1.5
Friday hours
Non- | g deye and
Business gl' Throughout 2
day Pq ic
Holidays

The NC Charges in relation to the provision of the IOT Service are as follows:

Description

One-Time Charges

IOT Service Charge

Based on number of man-days
required (minimum of 0.75 man-
day) at the rate of $2,000 per
man-day

Connect’s test lab

Escort Charge in respect of access to Nucleus

Non-office hours (being any
time other than between 9 am
to 5 pm from Mondays to
Fridays which are not public
holidays): $120/hr

(For the avoidance of doubt, the
multiplier factor of 1.5 or 2 shall
not apply to the Escort Charge
in respect of access to Nucleus
Connect's test lab)

Upon the cancellation of any Project Schedule or Approved Project Schedule, an NC
Charge of $2,000 shall be imposed on the Contracting QP.
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APPENDIX A
Note:

1. Nucleus Connect reserves the right, subject to the Authority’s prior written approval,
to add or remove test cases for the 10T.

2. Subject to paragraph 6.1(c), the number of “man-days” will be discussed and finalised
with the Contracting QP and shall be reflected as such in the Project Schedule prior
to actual 10T testing. Should actual testing be completed in less than the agreed
number of man-days, the Contracting QP shall only be charged for the actual man-
days.

3. Technical Setup of Testing

a) IP Address Usage:
Nucleus Connect will use private IP addressing scheme for IOT testing. The
Contracting QP can choose to use its own IP address via its own DHCP server or
assign static IP address.

b) Schematic Example of Network Setup
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Nucleus Connect’s Active Network

4. The Contracting QP shall dedicate adequate technical expertise to conduct testing
with Nucleus Connect.

Type of Test Items Detailed Test Acceptance Purpose Estimated man
Tests Cases and Criteria days (MD)

Technical
Specifications

Connectivit | QP-EVPL QP-EVPL Contracting QP To verify 0.5 MD/per QP-
y Test Interface test Service router interfaces | interconnectio | EVPL Service
Port type properly with n between Port type.
(Compulsory available: Nucleus Contracting
for Connect’s router | QP router and
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Test Items

Detailed Test
Cases and
Technical
Specifications

Acceptance
Criteria

Purpose

Estimated man
days (MD)

Contracting e 1GE (IEEE and injects traffic | Nucleus
QP who 802.3 via QP-EVPL Connect's
order QP- 1000BASE- | service Portinto | router at QP-
EVPL LX) corresponding EVPL Service
Service Port) « 10GE (IEEE EVC. Por’Fto gleliver
802.3 traffic via PB-
10GBASE- | Contracting QP EVC or AG-
LR) router receives EVC.
traffic sent from
corresponding
EVC via Nucleus
2. Is‘%ﬁ]rgzs Connect’s router
at QP-EVPL
e |EEE Service Port.
802.1Q
e |EEE Q-in-
Q
. IEEE
802.1p
3. Layer3
settings:
e [|PV4
e IPV6
QP-EVPL 1. Testthe IP Contracting QP To verify 0.5 MD/per QP-
Interface test Multicast router is able to interconnectio | EVPL Service
Connection | jnject multicast n between Port type
(Compulsory E(\E;P?_P' traffic into Contracting
for . Semvi Nucleus QP router and
Contracting ervice .
oP Port type Connect s Nucleus
purchasing with the network via QP- Connect’'s
IP Multicast following EVPL and IP router at QP-
connection) options: Multicast EVPL Service
connection. Port for IP
° IPV4. Multicast
multicast Multicast traffic i
address connection
(RFC2780) | Sentby
Contracting QP
2. Totest router is received
interworking | properly at
for the Nucleus Connect
following aggregation
multicast router.
protocols:
o PIM-SM
(BSR or
Static RP)
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Test Items

Detailed Test
Cases and
Technical
Specifications

(RFC4601)

Acceptance
Criteria

Purpose

Estimated man
days (MD)

EVC 1. Testoneof | EVCis ableto As part of End | 0.5 MD/ per
Configuration the receive to End service | option per EVC
and testing following bidirectional delivery, this type
options per | traffic from/to test is to verify
(Compulsory EVC Contracting QP | the EVC 0.2 MD per L3
for router via option Virtual Routing
Contracting o Layer2 corresponding Contracting Domain setup.
QP settings QP-EVPL QP chooses
purchasing Service Port. is able to
PB-EVC or e |IEEE deliver the
AG-EVC) 8021Q Traffic contains service over
: proper Nucleus
° IgEE Q-in information that Connect
Contracting QP network.
e |IEEE router sends
802.1p (e.g. VLAN tags,
priority bit, IP
address, etc...)
o Layer3
settings:
e [|PV4
e IPV6
e  Static
routing
e Dynamic
routing
(RIP,
OSPF, IS-
IS, BGP)
0 L3 Virtual
Routing
Domain
setup
User Network | 1. UNI Contracting QP To verify 0.5 MD/ per UNI
Interface available equipment sends | Contracting type
(UNI) of End traffic which: QP service
User [0} FE: IEEE complies with 0.2 MD per L3
Connection 802.3 o isuntagged, | VLAN Virtual Routing
(EUC) _}_())(OBase- or schemes of Domain setup.
Nucleus
(Compulsory | o GE: IEEE o] adh.eres to Connect
for 802.3 assigned C-
Contracting 1000Base- VLAN If applicable,
QPs T tagging to verify the
purchasing scheme, and | residential
2. Test the
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Test Items

Detailed Test
Cases and
Technical
Specifications

Acceptance
Criteria

Purpose

Estimated man
days (MD)

End-User following o adheres to gateway or
Connections) options per assigned IP | end-user
UNI address and | devices are
routing able to work
C-VLAN protocols properly in
tﬁzggggoz L different UNI
EQ \EEE Q.- options
in-Q and
802.1p)
Untagged Separate
tests required
Layer 3 for GPON UNI
settings: and AE UNI
IP V4
IP V6
L3 Virtual
Routing
Domain
setup for
layer 3
options
Class of 802.1p bit Contracting QP To verify 1 MD/ per end
Service tagging and | equipmenttags p | Contracting to end
Verification pass bit and/or DSCP | QP service connection
through values according | complies with | comprising one
(Compulsory) (applicable | to pre-agreed corresponding | QP-EVPL
if CoS. CosS that Service Port,
Contracting Contracting one PB-
QP Transparently QP intends to | EVC/AG-EVC
chooses passing through | deploy and one End-
layer 2 priority bit as User
option for defined in To be tested Connection
QP-EVPL, IEEE802.1p and | for “segment-
EVC and DSCP values as | based” 0.5 MD/ per pair
EUC) defined in approach and | of type of
(IEEE802.1 | RFC2474. end to end service ports
p 802.1Q) managed
approach
Differentiate
d Services
Code
Point (DSC
P) pass
through
(applicable

if
Contracting

QP
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Type of Test Items

Tests

Detailed Test
Cases and
Technical
Specifications

Acceptance
Criteria

Purpose

Estimated man
days (MD)

chooses
layer 3
option for
QP-EVPL,
EVC and
EUC)
(RFC2474)
Bandwidth 1. CIRand/or | Traffic sent by To verify CIR 0.5 MD / per
Profile PIR in Contracting QP and PIR EUC type or per
downlink equipment subscribed EVC type
(Non- and uplink conforms to pre- | conforms to
Compulsory) defined CIR and | what 0.5 MD/ per pair
2. Changing of | pIR. Contracting of type of
CIR QP intends to | Service port
(bandwidth purchase.
top up) in
downlink To be tested
and uplink for “segment-
based”
approach and
end to end
managed
approach
OAM Pass Test OAM OAM protocols To verify that 0.5 MD/ per type
through protocols are sent and Nucleus of OAM protocol
Contracting QP received properly | Connect
(Compulsory | intends to by Contracting Network is
) deliver over QP equipment at | able to pass
onlyif Nucleus both ends. through OAM
Contracting | connect protocols that
QP intends 10 | Network. OAM | Detailed Contracting
un- protocol is acceptance QP intends to
Operations, | Ethernet OAM criteria for deploy to their
Administratio | |egE go2.1ag). | additional OAM | equipment.
n and protocols shall
Management | Testing of be discuss and
(OAM) additional OAM | agreed prior to
protocols protocol can be testing as they
over Nucleus | considered upon | are different for
Connect request by various
network.) Contracting QP. | protocols.
Remote Remotely Detailed To verify that | Depending on
Managemen | manage acceptance Contracting amount of days
t Contracting criteria shall be QP is able to Contracting QP
QP’s residential | discuss and remotely spends in the
(Compulsory | gateways agreed prior to manage their | 10T lab.
only if testing as they residential
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Test Items

Detailed Test
Cases and
Technical
Specifications

Acceptance
Criteria

Purpose

Estimated man
days (MD)

contracting Remote are different for gateway via
QP intends to | Management various Nucleus
run Remote protocols shall protocols. Connect’'s
Management | be agreed Active
protocols between Network
over Nucleus | Nucleus
Connect Connect and
network.) Contracting QP
prior to testing.
Service Test end to end In general, the To verify Depending on
functionalit delivery of passing criteria is | Contracting amount of days
y test Contracting QP Contracting QP QP service Contracting QP
service service work work properly | spends in the
(Non- throughout properly over in Nucleus 10T lab.
Compulsory Nucleus Nucleus Connect’s
) Connect Connect’s Active
network from Network. Network
residential
gateway to Detailed
Contracting QP | acceptance
router. criteria shall be
discuss and
Example of agreed prior to
service such as | testing asitis
High Speed different for
Internet, Voice various services.
over IP,
Gaming, etc...
Throughput 1. 12 hour Results collected | To verify 1MD / per 12 hr
and End to throughput fall within Contracting throughput test
End test and expected QP equipment
performanc observe throughput, is able to
e test throughput which shall be sustain
results discussed and consistently
agreed prior to high
2. Collect testing. throughput
(NOﬂ- performanc over |0ng
Compulsory e results duration in
) from Nucleus
throughput Performance Connect
test. parameters network.
Results conform to those
include stated in ICO
schedules
o Latency To verify
performance
o Jitter

o Packet loss

of Contracting
QP equipment
and

-16 -




NUCLEUS CONNECT ICO AGREEMENT
SERVICE SCHEDULE - IOT SERVICE

Test Items

Detailed Test
Cases and
Technical
Specifications

Acceptance
Criteria

Purpose

Contracting
QP service
over long
duration test

Estimated man
days (MD)

Failover
Mechanism
and
Protocol
test at QP-
EVPL port

(Compulsory
only if
Contracting
QP
purchase
above
redundancy
options at
QP-EVPL
Service
Port.)

Test failover at
connection from
Contracting QP
router to
Contracting QP
router via eBGP
and
IEEE802.3ad.

For eBGP:
active and
backup link of
Contracting QP
routers may
connect to
different routers
of Nucleus
Connect.

For
IEEE802.3ad:
active and
backup link of
Contracting QP
router must
connect to the
same router of
Nucleus
Connect.

QP-EVPL
Service Port
type available:

1GE (IEEE
802.3
1000BASE-LX)
and/or

10GE (IEEE
802.3
10GBASE-LR)

Traffic from
active link of
Contracting QP
router switches
over to backup
link of
Contracting QP
router should the
active link be
down.

Switch over time
shall be
discussed and
agreed prior to
testing.

To verify the
failover at
layer 3
(eBGP)
and/or layer 2
(802.3ad)

0.5MD/per type
of pair of EVPL
port per failover
protocol (eBGP
or 802.3ad).
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APPENDIX B

{wsiueydapy Jarojie 4 pue juswabeuepy

alowsay "ybnoiy) ssed o B a) saqeuoniunyainies) syl JaLs|dwi s4o Bugoeguos )1 158 Aos|indw ol ssjousp #

158] AlosnduwoD-uop selousp O
152 Ageladoisiu) AJOIRpUEIL S810UaD A

ERIYEr
a UDIIIAUUGT JSENRNWY d]

e a2MaT NdA £ Jake

O
>

ERITYET]
M 18uIaYIg 7 saken

~

Ol 0| C| O

0|l 0| 0| O

o
s

s BIAIBS NdA T 18kE

O

o

O

(an3-av)
BIMIES UDIJIBUNDT) [ENUIA,
Jalay)g uonjed abiy

(0A3-8d) samag
UOII3UU0T) [ENMLA, J8Waylg
BUDGHILD JEPA0I-

(9A3-dD) aames sun
% BleAld [ENMA |BWBLYT diD

[LIFRETTT )
A 185(1-puz-1ad dvan

UOIPIBLLD ) I35
Va -PUT- B [EIUSPISE - UOp

| 0| 0| O O

Ol 00| 0O| O

H RHR HF R H  HR | R H RHR R

H I FHR| | HF H H | HF K H HH

unIaauung
\.— 185 -pu3-iad [Enuapisay

1581 0300l pue

WHHUSYISW a0l d

=2l

Appucgoun 4 SIS

Rl SoUaI0)L Y

pu3 appug

1581 induyfinosn |

s beugy
BPOWAY
(@

~ (502) Hupisa) pue

sagyoug EE T ueneiriguey

1sa] Ananosauuod

(>

‘m{iNn

BRYRI| =3
el FIE LR
BN 1dA3dD

(q (e

sisa ] Apgesadosayu)
jo sadf)

-19 -



Application Form
Interoperability Testing (IOT) Service

nucleus

ATTN: NUCLEUS CONNECT, ORDER DESK
FACSIMILE NO.: (65) 6808 2820
EMAIL: orderdesk@nucleusconnect.com

[ New Order O Modification

[ Others (Please specify):

[ Disconnection

Existing Service ID (Mandatory field unless New Order):

Company Details

Authorised Officer Particulars

Name of Firm/Company as in RCB:

Name of Authorised Officer as in NRIC/PASSPORT/FIN*. Please
underline surname.
(Dr/Mr/Miss/Mrs/Mdm):

Registered Address as in RCB:

NRIC/PASSPORT/FIN* No. of Authorised Officer
(Dr/Mr/Miss/Mrs/Mdm):

E-mail of Authorized Officer:

Main Office Contact No.:

Designation:

Main Office Fax No.:

Contact No. (Office):

Business Registration Number (BRN):

Contact No. (Fax):

Account Information
(For New Accounts, please refer to www.nucleusconnect.com for
instruction to sign up Nucleus Connect’s Services)

Account Number:

Customer Reference ID :
(This ID is issued by customer for their internal reference of the service
that is set out in this application form)

Company Name:

Billing Address :

City & Postal Code:

Country:

Contact Person Name (Billing):

Customer Contact Number :

Customer Fax Number:

E-mail:

*

Please select where appropriate

Installation Contact (for service delivery)

Operations/Technical Contact (after service delivery)

Name:

Name:

Telephone (O):

Telephone (O):

Mobile:

Mobile:

Email:

Email:

Notification Mode:
24 Hours Daily [J
Office Hours (9am-5pm, Mon-Fri) [

Notification Mode:
24 Hours Daily [J
Office Hours (9am-5pm, Mon-Fri) [



http://www.nucleusconnect.com/�

Application Form nucleus
Interoperability Testing (IOT) Service connect

Instruction

Basic Mandated Services

[ Per-End-User Connection O PB-EVC O AG-EVC [0 QP-EVPL Service Port
O IP Multicast Connection Service [0 L2 VPN Service [ L3 VPN Service [0 E-LAN Service
O others:

Connectivity Tests

O QP-EVPL Interface Test O User Network Interface (UNI) test O EVC Configuration & testing O Class of Service Verification

O Bandwidth Profiles [ OAM pass through [0 Remote Management [ others:

Throughput/Performance Test

O Throughput Test/ End to End Performance Testing

Fail over Mechanism and Protocol

[ IEEE 802.3ad

Contract Period ‘

Customer requested
RFS date”

Additional Information ‘

A Subject to agreement, resource availability and confirmation by Nucleus Connect. If the Order is accepted by Nucleus Connect, Nucleus
Connect will provide a project schedule to the Contracting QP within ten (10) Business Days.

Customer Signature

We hereby agree to subscribe to the abovementioned services on the terms and subject to the conditions contained in the Master ICO Agreement
and the Service Schedule for the abovementioned services, which terms and conditions shall apply upon Nucleus Connect’s acceptance of this
application. We certify that all information provided by us herein are true, correct and complete. Further, we agree that any cancellation of the
abovementioned services may result in a charge to us at Nucleus Connect’s prevailing rates.

Signature of Authorised Officer Date Company Stamp

For Nucleus Connect Use

[ Application Rejected: Reason for rejection:

[ Application Accepted Service ID/s: Work Order No.:

Approval code: Processed by (Name, Contact, Signature and

No. of pages attached (Excluding application Date)

forms):
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